STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 15/ 03 I'N VENTURA COUNTY I N AND NEAR 05/ 19/ 03
CONTRACT NUMBER 07-1Y3804 FI LLMORE FROM 0.6 KM WEST OF PYLE CONTRACT CODE 'F '
LOCATI ON 07- VEN-126-17. 2/ 20. 6 ROAD TO C STREET 21 CONTRACT | TEMS

COLD PLANE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 5 ENG NEERS EST 889, 000. 00 AMOUNT UNDER 151, 143. 00 PERCENT UNDER EST 17.00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 737, 857. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 755, 049. 00 5 SULLY M LLER CONTRACTI NG 805 278-2737 CC PREF CLAI MED
COVPANY 00747612
3555 VI NEYARD AVENUE FAX 805 485-9491
OXNARD CA 93030
3 762, 575. 60 1 SECURI TY PAVI NG COVPANY | NC 818 767-8418 CC PREF CLAI MED
00116307
P O BOX 1489 FAX 818 767-3169
SUN VALLEY CA 91353-1489
4 796, 924. 00 4 NYE AND NELSON | NC 805 654-1682 CC PREF CLAI MED
00522661
1860 EASTMAN AVENUE STE 108 FAX 805 654-8241
VENTURA CA 93003
5 921, 300. 50 2 CALMEX ENG NEERI NG | NC 909 686-8613 CC PREF CLAI MED
00685954
P O BOX 2425 FAX 909 686-9011

RI VERSI DE CA 92516



07-1Y3804 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 15/ 03 05/ 19/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABRASI VE BLASTI NG SERVI CE STRI PI NG REMOVAL
Rl VERSI DE CA
GLOBAL ENVI RONMENTAL NETWORK | NC CONSTRUCTI ON AREA SI GNS
FOUNTAI N VALLEY CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG

WEST COVI NA CA



07-1Y3804 Bl D245

07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 15/ 03 05/ 19/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ABRASI VE BLASTI NG REMOVE STRI Pl NG
5465 24TH STREET
RI VERSI DE CA 92509

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDEN LANE
NI POMO CA 93444

TAFT ELECTRI C COVPANY TRAFFI C LOOPS
1694 EASTMAN AVENUE
VENTURA CA 93003

WEST COAST M LLI NG COLD M LLI NG
46205 DI VI SI ON STREET
LANCASTER CA 93535

WORKS STRI PI NG AND NMARKI NG STRI PI NG AND MARKI NG

1122 N AZUSA CANYON
WEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ABRASI VE BLASTI NG REMOVE EXI STI NG STRI PI NG
5465 24TH STREET
RI VERSI DE CA 92509

GLOBAL ENVI RONMENTAL NETWORK | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL
P O BOX 8068

FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PLAN

P O BOX 8068

FOUNTAI N VALLEY CA 92728
CONTI NUED ON NEXT PAGE



07-1Y3804 Bl D245
07- VEN- 126 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 15/ 03 05/ 19/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 WORKS STRI PI NG AND MARKI NG SERVI CE | NC STRI PI NG
1122 N AZUSA CANYON ROAD
VWEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ABRASI VE BLASTI NG REMOVE STRI Pl NG
5465 24TH STREET
RI VERSI DE CA 92509

WEST COAST M LLI NG COLD M LLI NG
46205 DI VI SI ON STREET
LANCASTER CA 93535

WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG AND MARKI NG
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 L A SI GNAL | TEM 20
I NDUSTRY CA
PAVEMENT RECYCLI NG SYSTEM | TEM 8
LANCASTER CA
SUDHAKAR COVPANY | NC ITEM5S 5 THRU 7, 9 AND 12 THRU 19
RI ALTO CA
W C C CONSTRUCTORS I TEMS 3 AND 4

LUCERNE VALLEY CA



07-1Y3804 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 412. 00* 19, 412. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 9, 400 1.65 15, 510. 00
STRI PE
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 3, 100 1.25 3, 875. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 50 12.00 600. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 42,500 . 90 38, 250. 00
9 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
10 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 3,120 70. 00 218, 400. 00
11 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 5, 500 70. 50 387, 750. 00
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 50 22. 00 1, 100. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 500 . 80 7, 600. 00
14 (S) 030962 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 400 .50 7, 700. 00
(BROKEN 0.2 M- 1.02 M
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 1.50 675. 00
16 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 600 .50 5, 300. 00
(BROKEN 10.98 M - 3.66 M
17 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 .50 65. 00
(BROKEN 5.18 M- 2.14 M
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 11, 800 .90 10, 620. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 100 2. 00 6, 200. 00
20 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 3 600. 00 1, 800. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

TOTAL 737, 857.00
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07-1Y3804
07- VEN- 126
05/ 15/ 03

2.
925.
12, 000.

199680. 00
396000. 00
1200. 00
8075. 00
8470. 00
742. 50
5830. 00
71.50
11210. 00
6665. 00
2775. 00
12000. 00

755, 049. 00

SUMMARY

2.
800.
11, 500.

OF

REMA

212940.
396000.
1200.
8265.
8316.
729.
5724.
126.
11446.
6665.
2400.
11500.

762, 575. 60

FOURTH

Bl D AMOUNT
500. 00* 500
2, 000. 00* 2000
5, 000. 00* 5000
11, 755. 00* 11755
1.75 16450
1.35 4185
12. 75 637
1.05 44625
1, 600. 00* 1600.
71. 00 221520
79. 00 434500
23.30 1165.
.85 8075.
.55 8470.
1.60 720.
.55 5830.
.55 71.
.95 11210.
2.10 6510.
700. 00 2100
10, 000. 00* 10000.
796, 924. 00

Bl D245
PAGE 6
05/ 19/ 03
FI FTH
Bl D AMOUNT
1, 400. 00* 1400
9, 900. 00* 9900
7, 900. 00* 7900
35, 000. 00* 35000
1.54 14476
9. 20 28520
22.00 1100
.97 41225.
4, 950. 00* 4950.
78. 00 243360
82. 00 451000
29.70 1485.
.72 6840.
.72 11088.
2.75 1237.
. 66 6996.
1.10 143.
1.10 12980.
3.00 9300.
8, 800. 00 26400.
6, 000. 00* 6000.
921, 300. 50



